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STATEMENT OF WORK FOR THE
Rebuild of the Circuit Card Assembly, Display A1A3

NSN 5998-01-254-5859

1.0 Scope. This Statement of Work (SOW) establishes and sets forth tasks and identifies the work
efforts that shall be performed by the Contractor (for purposes of this SOW, Contractor is defined as
the commercial or government entity performing the rebuild) in the rebuild effort of the Circuit Card
Assembly, Display A1A3. This document contains requirements to restore the Circuit Card
Assembly, Display A1A3 to Condition Code “A”. Condition Code “A” is defined as
"serviceable/issuable without qualification, new, used, repaired or reconditioned materiel which is
serviceable and issuable to all customers without limitation or restriction, including materiel with
more than six months shelf-life remaining."

1.1 Background. Rebuild is defined as: ““That maintenance technique to restore an item to a
standard as near as possible to original or new condition in appearance, performance, and life
expectancy. This is accomplished through a maintenance technique or complete disassembly of the
item, inspection of all parts or components, repair or replacement of worn or unserviceable clements
using original manufacturing tolerances and/or specifications and subsequent reassembly of the
items.”

2.0 Applicable Documents. The following documents form a part of this SOW to the extent
specified. Unless otherwise specified, the issues of these documents are those listed in the
Department of Defense Index of Specifications and Standards (DoDISS) and supplement thereto
which is in effect on the date of solicitation. In the event of conflict between the documents
referenced herein and the contents of this SOW, the contents of this SOW shall be the superseding
requirement.

2.1 Military Standards

MIL-STD-129 DoD Standard Practice for Military Marking
MIL-STD-2073-1D DoD Standard Practice for Military Packaging

2.2 Other Government Documents and Publications. The issues of those documents cited below
shall be used.

TM 08487C-30&P/2 Maintenance Instructions for PCN 184 084876 00
the Digital Message System
AN/PSC-2A

SL-4-08487C Repair Parts for Expanded PCN 124 084872 00
Memory Digital Message
System

RS-08487A-50/1 Rebuild Standards for the Digital Communications
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Terminal, AN/PSC-2

DoD 4000.25-1-M MILSTRIP Manual

Military Handbook (For Guidance)

MII-HDBK-61 Configuration Management Guidance

2.3 Industry Standards

JESD625-A Requirements for Handling Electrostatic-Discharge-
Sensitive (ESDS) Devices

ANSIISO/ASQC Quality Systems-Model for Quality Assurance in

Q9003-1994 Final Inspection and Test

Industry Standards (For Guidance)

ANSI/ETA-649 National Consensus Standard for Configuration
Management

Copies of Military Standards and Specifications are available from the DOD Single Stock Point,
Document Automation and Production Service, Building 4/D, 700 Robbins Avenue, Philadelphia,
Pa. 19111-5094, Telephone (215) 697-2179 or DSN 442-2179, or http://www.dodssp.daps.mil.
Copies of other government documents and publications required by contractors in connection with
specific SOW requirements shall be obtained through the Contracting Officer: Contracts Department
(Code 891), P.O. Drawer 43019, 814 Radford Blvd., Marine Corps Logistics Bases, Albany,
Georgia 31704-3019, commercial telephone number (229) 639-6761 or DSN 567-6761. Copies of
engineering drawings, if applicable, shall be obtained from Supply Chain Management Center, Attn:
Code 583-1, 814 Radford Blvd. Suite 20320, Albany, Georgia 31704-0320, commercial telephone
number (229) 639-6410 or DSN 567-6410.

3.0 Requirements.

3.1 General Tasks. In fulfilling the specified requirements, the Contractor shall:

a. Provide materials, labor, equipment, facilities and missing/repair parts, necessary to inspect,
diagnose, restore, test and calibrate the Circuit Card Assembly, Display A1A3. Upon completion of
rebuild, the subject item shall be Condition Code "A".

b. Conduct in-process and final on-site testing for witness by a Marine Corps Systems
Command (MCSC), (Code C4I), Albany, GA, authorized representative.

3.2 Detail Tasks. The following tasks describe the different phases for rebuild of the Circuit Card
Assembly, Display A1A3.
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3.2.1 Phase I- Pre-Induction. The contractor shall perform a pre-induction inspection analysis for
each Circuit Card Assembly, Display A1A3 using the Contractor Facility's diagnosis, inspection and
testing techniques to determine extent of work and parts required. These findings shall be annotated
on the Pre-Induction Checklist (Appendix A).

3.2.2 Phase Il -Rebuild. After pre-induction tests and inspections have been completed, repair of
the Circuit Card Assembly, Display A1A3 shall be accomplished by the contractor in accordance
with this SOW. Deficiencies noted on the Pre-Induction Checklist (Appendix A) during Phase |
shall be repaired/replaced. Components or assemblies shall not be disassembled for replacement of
parts unless that part has failed, or the component assembly wherein the part 1s located is
disassembled for repair. Any approved Modification Instructions (Mls) or Engineering Change
Proposals (ECPs) not previously applied shall be incorporated.

a. Hardware.

(1) Replace broken, unserviceable and/or missing hardware including nuts, bolts, screws,
washers, turn lock fasteners, mandatory replacement items, safety and one-time use items, etc., in
accordance with this SOW. Unserviceable would include any of the above that failed to function

properly.

(2) Ensure proper hardware locking devices are present on all moving mechanical
assemblies.

(3) Hardware normally supplied with commercial parts shall be used unless specifically
prohibited.

3.2.3 Phase IIl - Inspection. Testing and Acceptance.

The contractor shall conduct inspection, testing and acceptance of the Circuit Card Assembly,
Display A1A3 in accordance with TM 08487C-30&P/2, S1.-4-08487C and RS-08487A-50/1.

3.2.4 Packaging, Handling, Storage and Transportation (PHS&T).

a. The Contractor shall be responsible for preservation and packaging of the items being
repaired under the terms of this statement of work. Ttems scheduled for long-term storage or
shipment to overseas destinations shall be in accordance with the level “A” requirements of MIL-
STD-2073-1D, Appendix J, Table JI.1a., Special Preservation Code “GX”. Ttems scheduled for
domestic shipment for immediate use or short-term storage shall be to the level B requirements. This
item is subject to electrostatic discharge and shall be packed into a reusable fast-pack container.

b. Marking for shipment and storage shall be in accordance with MIL-STD-129.

¢. The Marine Corps will provide the Contractor with the shipping address(es) for delivery of
the repaired equipment. The Contractor shall be responsible for arranging for shipment to the pre-
designated site(s). The Marine Corps will be responsible for transportation costs associated with
shipping the equipment to and from the Contractor.
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3.3 Configuration Control. The contractor shall apply configuration control procedures to
established configuration items. The contractor shall not implement configuration changes to an
item’s documented performance or design characteristics without prior written authorization. If it is
necessary to temporarily depart from the authorized configuration, the contractor shall prepare and
submit a Request For Deviation. MIL-HDBK-61 and ANSI/EIA-649 provide guidance for
preparing this configuration control document.

3.4 Government Furnished Equipment (GFE)YGovernment Furnished Materiel (GFM). The
Management Control Activity (MCA/Code 573-2) will coordinate Government Furnished
Equipment/Government Furnished Materiel (GFE)/(GFM) requests and maintain a central control
system on all government owned assets in the contractor's possession. The MCA will forward a GFE
Accountability Agreement to the contractor for signature on an annual basis to establish a chain of
custody and identify property responsibilities for Marine Corps assets. The contractor is to
acknowledge receipt of GFM to the MCA within 15 days of receipt. (This can be done by mailing
(Materiel Management Department, Management Control Activity (Code 573-2) 814 Radford Blvd,
STE 20320, Albany, GA 31704-0320) or faxing (commercial 229-639-5498 or DSN 567-5498) a
copy of the DD1348).

3.5 Contractor Furnished Materiel (CFM). The contractor may requisition materiel as required in
the performance of the SOW through the DoD Supply System. DoD 4000.25-1-M (MILSTRIP)
Chapter 11 provides guidance to contractors on the requisitioning process. The contractor’s decision
to utilize CFM procured from the DoD Supply System shall be based upon cost effectiveness,
availability of materiel and the required completion/delivery date.

3.6 Electrostatic Discharge (ESD) Control Program. The contractor shall establish, implement and
document an ESD control program following the guidelines provided in JESD625-A. ESD
protective measures shall be used during manufacturing, handling, inspection, testing, marking,
packaging, storing and transporting ESD sensitive components.

3.7 Electromagnetic Environmental Effects (E3) Procedures. The Contractor shall plan for and use
proper (E3) control procedures in the Rebuild process and shall utilize RS-08487A-50/1 in
conjunction with the detailed requirements specified in this document.

3.8 Quality Assurance Provisions.

The Contractor shall provide and maintain a Quality System that as a minimum, adheres to the
requirements of ANSI/ISO/ASQC Q9003-1994, Quality Systems - Model for Quality Assurance in
Final Inspection and Test. The program shall ensure quality throughout all areas to include
processing, assembly, inspection, testing, maintenance, and preparation for delivery and shipping.
Unless otherwise specified in the contract, the contractor shall be responsible for performance of all
inspection requirements. The Government (MCSC, C41, Albany) reserves the right to perform any
of the inspections set forth in the contract where such inspections are deemed necessary to assure
products and services conform to the prescribed requirements. The Contractor shall provide an
Inspection and Test Plan that will ensure the Circuit Card Assembly, Display A1A3 will meet or
exceed its original performance characteristics of the Circuit Card Assembly, Display A1A3.
Inspection Test Plan shall be sent to: Marine Corps Systems Command, Attn: Logistics Management
Specialist (Code C41), 814 Radford Blvd., Albany, Georgia 31704-1128.
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3.9 Acceptance. The performance of the Contractor and the quality of work delivered, including all
equipment furnished and documentation written or compiled, shall be subject to in-process review
and inspection during performance. Inspection may be accomplished in-plant or at any work site or
location, and Marine Corps representatives (MCSC, C41, Albany) shall be permitted to observe the
work or to conduct an inspection. Final inspection and acceptance testing shall be conducted at the
Contractor's Facility. Final acceptance shall be conducted on 100 percent of items to verify that the
units meet all requirements.

3.10 Rejection. Failure to comply with any of the specified requirements listed herein shall be
reason for rejection by MCSC (Code C41), Albany, representative. The Contractor shall, at no
additional cost to MCSC, Albany, Georgia, correct the deficiencies and repeat the verification until
an acceptable compliance with acceptance test procedures is demonstrated.
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Pre-Induction Checklist
Circuit Card Assembly, Display A1A3

1. Using the following criteria, inspect the items listed below.

a. Inspect for dirt, dust, sand, etc.

b. Inspect for rust and/or corrosion damage.

c. Inspect for any physical damage. (cuts, dents, cracks, broken pins, etc.)

d. Ensure that all screws, washers, nuts, bolts, etc. are attached.

e. Inspect for dry rot on all rubber and plastic components.

f.  Ensure that all covers and caps are attached.

g. Ensure that all knobs, switches and breakers operate freely and properly.
S - Serviceable U - Unserviceable M - Missing
Remarks:
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